INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	IN-KA29095549809475P
Certificate Issued Date	:	06-May-2017 12:34 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ YELAHANKA2/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0806776320062910P
Purchased by	:	SRI LAKSHMI VARADARAJA ELECTRICAL STORES
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	SRI LAKSHMI VARADARAJA ELECTRICAL STORES
Second Party	:	EXECUTIVE ENGINEER ELECTRICAL BBMP BANGALORE
Stamp Duty Paid By	:	SRI LAKSHMI VARADARAJA ELECTRICAL STORES
Stamp Duty Amount(Rs.)	:	100 (One Hundred only)

For MAHAYOGI VEMANA SOUHARDA PATTINA SAHAKARI NIYAMITHA, YELAHANKA

AUTHORIZED SIGNATORY

Please write or type below this line

Supplementary agreement

This **Supplementary Agreement** is made and executed on this the **day 2018** between BRUHAT BANGALORE MAHANAGARA PALIKE, represented by its **Executive Engineer (Elecl.), Yelahanka, Bruhat Bangalore Mahanagara Palike Offices, Bangalore,** hereinafter called the **BRUHAT BANGALORE MAHANAGARA PALIKE** on the ONE PART, and **M/s. Sri Lakshmi Varadaraja Electrical stores, #2555/A, 4th Cross, 4th Main, Yelahanka New Town, Bengaluru-64,** Here in after called the **CONTRACTOR** of the OTHER PART.

.....2

Executive Engineer
Electrical Division
Yelahanka Zone BBMP
Byatarayanapura, Bangalore-92

Statutory Alert:

1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas Bruhath Bengaluru Mahanagara Palike by Tender notification: **EE/ELE/YZ/TN/GN/02/2017-18, Date: 08/05/2017** had received tender from the contractor **M/s. Sri Lakshmi Varadaraja Electrical stores** offering to execute the work of ***Modefied Estimate for Maintenance including electrification to connected roads to international Airport Road in Ward no 1,5& 7*** "**Present Modified Estimate for** at **-20.85%** below the amount put to tender based on KPWD SR (Elect) 2014-15 Modified Amounting to Rupees :**7,90,992.53**

Chief Engineer approval Dated:07.09.2018, employer desires to extend The contract period in accordance with by approving modified estimate as per the work slip and EIRL as per the tender clause, General condition of Contract (GCC) 25, Section 2, from closure of Original contract period from Dated:**15-07-2017** at original approved rates in accordance with terms, conditions set out in original agreement Dated:**15-07-2017**

The contractor willfully agrees & expressed his consent to extend the contract period abiding with terms and conditions set out in Original document and agreed to execute the work as per originally agreed approved rates.

NOW THIS AGREEMENT WITNESS AS FOLLOWS:

1. In this agreement, words and expression shall have the same meaning as are respectively assigned to them in the conditions of contract of original agreement and they shall be deemed to form and be read, construed as part of this agreement.
2. In consideration of the payments to be made by the employer to the contractor as hereinafter mentioned, the contractor hereby covenants with the employer to execute and complete the works and remedy any defects therein in conformity in all aspects with the contract. The contractor agrees to keep the employer indemnified on all the aspect of work during execution.
3. The Employer hereby covenants to pay the contractor in consideration of the execution and completion of the works and the remedying the defects within the original contract price or such other sum as may become payable under the provision of the Original contract at the times and in the manner prescribed by the Original contract.
4. This Agreement shall be deemed to form and be and construed as part of original contract Agreement.

In witness where of, the parties thereto, have caused this agreement to be executed the day and year first before written.

Sri Lakshmi Varadaraja Electrical Stores

CONTRACTOR
Proprietor

For S.B.E.S. ELECTRICALS

Witness :

1) Proprietor

2)

The above Agreement is hereby "ACCEPTED" by me on behalf of Bruhath Bengaluru Mahanagara Palike, Bangalore.

Executive Engineer (Electrical)
Yelahanka Zone
Bruhath Bangalore Mahanagara Palike.

Executive Engineer
Electrical Division
Yelahanka Zone BBMP
Byatarayanapura, Bangalore-92